PROJECT: ECONOMY PARKING LOT DIA (5% MBE, 5% WBE & 10% SBE)

Cost Estimate: $8,538,735.12

BID OPENING: DECEMBER 8, 2016

ESTIMATED COMPLETION DATE: 180 Calendar Days

CONTRACTOR BASE BID ALTERNATE ALT.2 ALT.3 ALT.4 ALT.5 ALT.6
#1(Contingency)
1 MILCON $6,756,759.37 $400,000.00 $142,125.00 | $61,327.35 | $53,757.00 $73,990.85 $82,326.00
2 BARRETT PAVING $6,856,200.00 $400,000.00 $146,357.00 | $93,152.10 $59,940.00 | $123,102.60 $41,500.00
3 JOHN R JURGENSEN $7,168,927.30 $400,000.00 $131,267.62 | $124,313.00 $74,680.00 | $116,459.00 $73,080.00
4 | RB JERGENS $7,325,592.60 $400,000.00 $159,030.80 | $93,283.10 $62,156.00 | $112,868.85 $41,461.00
5 | SUNESIS $7,800,688.41 $400,000.00 $125,605.66 | $96,925.46 $72,225.37 | $117,121.77 $73,509.03
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CONTRACTOR

ALT.7

ALT.8

ALT.9

5% MBE

5% WBE

10% SBE

TIME OF
COMPLETION

MILCON

$21,791.00

$228,078.00

$413,271.00

5%

5%

10.43%

180
CALENDAR
DAYS

BARRETT PAVING

$26,600.00

$281,646.50

$606,717.00

5.01%

5%

10.01%

180
CALENDAR
DAYS

JOHN R JURGENSEN

$26,560.00

$328,800.00

$489,477.00

6.17%

6.7%

29.21%

180
CALENDAR
DAYS

4 | RBJERGENS

$22,848.00

$281,456.50

$302,870.00

5%

5%

10%

180
CALENDAR
DAYS

5 | SUNESIS

$29,230.62

$260,288.05

$394,708.00

5.18%

5.15%

16.94%

180
CALENDAR
DAYS




